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SUPPLEMENTAL INFORMATION

TASK ORDER 0010 to Basic Contract DAAE07-03-D-T073 is issued to award funding for the purchase of necessary hardware, cabling,

and support equipments and materials to achieve a complete C4ISR suite installation in two (2) each Containerized Maintenance

Facility (CMF) shelters supporting of Army watercraft systems and programs.  See Section C included herewith.

1.  Funding for this effort is allocated in Section B as indicated here:

                                                                 Estimated Cost:                      On Contract:                                                                 _______________                     _____________

CLIN 0032     Materials, C4ISR for two (2) shelters              $207,322.50   [cost+G&A]             $215,550.29

CLIN 0042     Travel, C4ISR for two (2) shelter installations     $21,771.91   [cost+G&A]              $22,000.00

CLIN 0052     Contractor Labor, two shelters/1 location          $162,449.71  [firm fixed price]      $162,449.71

              (est. 3,069 hours for all labor per negotiated

              revised proposal, February 2004)

                            TOTAL ESTIMATE/ROM COST:             $391,544.12

                            TOTAL THIS TASK ORDER:                                                    $400,000.00                                                                                                      ___________

2.  No DD250 is required for the Labor portion of this contract separate from the remaining materials and travel.  Contractor

shall provide a final letter of completion which will accompany the final report for the total effort, summarizing all activity,

bill of materials listing, and other data as agreed between Contractor and C4ISR Systems Acquisition Manager, Doug Belanger.

3.  Contractor labor shall be invoiced in five (5) equal incremental monthly payments, beginning March 2004 with a final (5th)

payment being made in July 2004.  Each of the first four monthly invoice shall be processed in the amount of $32,489.94, with the

last payment being invoiced in the amount of $32,389.95.

4.  Contractor shall perform the work in accordance with Section C of the Basic Contract and the Scope incorporated herein.

5.  All terms and conditions of the basic contract remain unchanged by and apply to this task order and requirements contained

herein.  The pricing formulas used in this task order award were established in the basic contract.

                                               *** END OF NARRATIVE A 002 ***
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             SUPPLIES OR SERVICES AND PRICES/COSTS

0032          SECURITY CLASS: Unclassified

0032AA        C4ISR FOR TWO CMF SHELTERS                                             LO                    $        215,550.29              __________________________                                                                    __________________

              NOUN: C4I - CONTAINERIZED MAINT

              PRON: P146H0482T    PRON AMD: 01    ACRN: AA

              AMS CD: 53901110187

Materials and equipment in support of C4ISR

suite installation in two (2) each CMF

shelters.  Material awarded on this CLIN as

actual cost+ G&A per basic contract.________________

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JUL-2004

                            $       215,550.29
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0042          SECURITY CLASS: Unclassified

0042AA        TRAVEL IN SUPPORT OF C4ISR FOR CMF                                     LO                    $         22,000.00              __________________________________                                                            __________________

              NOUN: C4I - CONTAINERIZED MAINT

              PRON: P146H0482T    PRON AMD: 01    ACRN: AA

              AMS CD: 53901110187

Travel in support of C4ISR suite installation

in two (2) each CMF shelters.  Travel is to be

billed in accordance with current JTR.  Funds

awarded on this CLIN: actual cost+ G&A per                      ________________

basic contract.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JUL-2004

                            $        22,000.00
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0052          SECURITY CLASS: Unclassified

0052AA        CONTRACTOR LABOR, C4ISR FOR CMF                                                              $        162,449.71              _______________________________                                                               __________________

              NOUN: C4I - CONTAINERIZED MAINT

              PRON: P146H0482T    PRON AMD: 01    ACRN: AA

              AMS CD: 53901110187

Contractor labor in support of C4ISR suite

installation in two (2) each CMF shelters;

estimated 3,069 hours.

Labor dollars awarded on this CLIN are firm                                       _____

fixed priced._____________

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            30-JUL-2004

                            $       162,449.71
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DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1   DEFINITIONS      ___________

     BD or BD Crane - Barge Derrick Crane, 115 ton

        C4ISR - Command and Control, Communications, Computers, Intelligence, Surveillance and Reconnaissance

        CEN - Communications, Electronics and Navigation

        CFR - Code of Federal Regulations

      *CMF - Containerized Maintenance Facility       ________________________________________

        DoD - Department of Defense

        FRNP - Federal Radio Navigation Plan

        IT - Information Technology

        JTR - Joint Travel Regulations

        LCU-2000 - Landing Craft, Utility

        SOLAS - Safety of Life at Sea Regulations

        ST - Small Tug, 900 series

C.2   BACKGROUND      __________

The primary mission of Army Amphibian and Watercraft is that of logistical support.  History has proven that armed

forces with effective logistical systems accomplish their missions.  With cuts in defense personnel and bases, a

units capability to rapidly deploy, especially with their logistical, support is taking on a more important role.

The deployment of logistical support is dependent on the availability and capability of transportation assets.

Because the Army Amphibians and Watercraft have a primary role in logistical support, a continuous effort must be

made to insure the vessels can perform their missions effectively.  C4ISR/CEN equipment has a direct and very

significant impact on mission accomplishment and safety.

The present configuration of C4I/CEN equipment onboard the Landing Craft Utility (LCU-2000), Barge Derrick Crane (BD,

BD Crane), and Small Tug (ST-900) vessels was designed between the 1970s and the 1990s and fail to comply with

current regulations; a suite for the Containerized Maintenance Facility has only recently been defined.*  There are                     ___________________________________________________________________________________

operational short comings in the tactical arena, along with the inability to meet future, and some current regulatory

requirements as specified by the United States Coast Guard (USCG), International Maritime Organization (IMO), Safety

of Life at Sea (SOLAS), and Federal Communication Commission (FCC) regulations.  Additionally, the current

configuration of the C4I/CEN is no longer being manufactured.  Repair parts are becoming expensive and increasingly

difficult to obtain.  The mean time to repair (MTTR) is on the rise, which decreases vessel availability, which in

turn decreases the operational readiness of the U.S. Army.

By the year 2000 component parts required to repair printed circuit cards were no longer available.  This has already

occurred with the AN/URC-80.  There are other items in the Army system where replacement parts are no longer

available.  When the supply system is exhausted, repairs will be made by cannibalization of parts from one item to

fix another.  Since this is already occurring with the type-classified, fully supported items, it is expected to be

amplified with the low-density commercial non-developmental items )(NDI) of equipment used by Army watercraft.

C.3   PROGRAM OBJECTIVE      _________________

The overall objective of this effort is to have the contractor use the Conceptual Study of Watercraft Communications,

Electronics, and Navigational (CEN) equipment for Army Amphibians and Watercraft, dated June 1995, to identify items

of Command, Control, Communications, Intelligence, Surveillance and Reconnaissance (C4ISR)/CEN equipment which will

conform with current and future rules and regulations required to perform the Amphibians and Watercraft Missions as

stated in AR 56-9 for the LCU-2000, Barge Derrick Crane, 115 ton, and Small Tug fleet, and the Containerized                                                                                       ______________________

Maintenance Facility (CMF) program.   The contractor will provide recommendations, information and data in support of__________________________________

both immediate retrofit/installations required to the communications systems, to include an necessary engineering

support, and will provide the actual system installation/integration as required for the U.S. Army Tank-automotive

and Armaments Command.  This requirement specifically entails a determination of what the optimum C4ISR/CEN

equipment/ package(s) should be on the Landing Craft, Utility Vessel (LCU-2000), the Barge Derrick Crane, 115 ton,

the Small Tug (ST-900), and contained within the Containerized Maintenance Facility (CMF).  This identification must                        __________________________________________________________________

take into account the current vessel communication configuration  and the inclusion of actual Army requirements for

use on the LCU-2000, the BD Crane, the ST, and the CMF.  Additionally, Contractor shall use information identified                                           ____________

for the LCU-2000, the BD Crane, the Small Tug and the Containerized Maintenance Facility  system upgrades to provide                                              __________________________________________

recommendations, information, and data in support of Watercraft vessel/program maintenance and C4ISR/CEN suite

familiarization training, to include technical manual(s), test equipment, and will serve as a liaison between

commercial entities and the government.

C.4   PROGRAM REQUIREMENTS and DELIVERABLE'S      ______________________________________

          The Contractor shall provide all necessary labor, materials, supplies, travel and services to provide

technical support to the watercraft communications Systems Acquisition Manager (SAM) for C4ISR/CEN equipment, and

develop documents consisting of data gathered as the result of vessel inspection and evaluation, updates and changes

made to the systems as a result of immediate necessary upgrades, and provide a final recommendation of system changes
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to be considered for the future.

          The inspection and evaluation information shall be concise enough to  enable the Contractor to recommend

system upgrades and full C4I/CEN suite(s) as appropriate to meet Army watercraft requirements, provide

recommendations for maintenance and/or modifications and improvements of C4ISR/CEN for the Landing Craft, Utility

Vessel (LCU-2000), the BD Crane, the Small Tug, and the Containerized Maintenance Facility program  to include                                                __________________________________________________

familiarization training and technical manual(s) updates.

The contractor will provide Federal Communication Commission (FCC) Global Marine Distress and Safety

System (GMDSS) licensed and  factory-trained/certified personnel support to the PM for this effort.  The scope of

coverage will include material change/modification subject matter technical expertise for all TACOM managed

watercraft systems.  Emphasis will be placed on total contractor support for the C4I/CEN MWO program.

C.4.1    Program - LCU 2000 & BD Crane, Small Tug (900 series) and Containerized Maintenance Facility:         ____________________________________________________________________________________________

     The contractor shall develop and provide a recommendation for an Army configuration for C4ISR/CEN installation

on the LCU-2000,  the 115 ton Barge Derrick Crane, the Small Tug (900 series), and for the Containerized Maintenance                                                                               ______________________________________

Facility (CMF).   Future efforts on these vessels/program systems may require travel to locations world wide,______________

however, the initial effort shall include a LCU-2000 vessel presently located at the Hythe Army Depot, Southampton,

England, UK, one BD Crane located at Ft. Eustis, Virginia, and one Small Tug being configured at Orange Shipbuilding

in Orange, Texas.

LCU 2000, BD Crane, Small Tug and Containerized Maintenance Facility  Program efforts MAY include ANY/ALL of the_________________________________________________________________________________________________________________

following:_________

C.4.1.1   Review and analyze the installed communications equipment presently on the vessel(s).  Provide written

comments of this analysis within 30-days of review/inspection.

C.4.1.2  Using the results of this analysis, identify a recommendation for an Army C4ISR/CEN system for the LCU-2000,

BD Crane, Small Tug, and Containerized Maintenance Facility. Ensure that the C4ISR equipment configurations provide                     ______________________________________

for appropriate multi service C4ISR operational needs to adequately support secure communications.   See DID DI-MGMT-

80048, Final Report.

C.4.1.3.  Contractor shall conduct research and review of C4ISR technical documentation, to include test development,

instrumentation, test plans, and surveys.

C.4.1.4 Prepare reports and charts as they relate to the Army configuration on the C4ISR/CEN system for the

vessels/systems.  These reports and charts will contain information on the communications system/suite, presently on-

board the LCU-2000, BD Crane and Small Tug vessels;  the Contractors recommendation for the Armys C4ISR/CEN system

suite for the vessels and the Containerized Maintenance Facility; and, cost ROM estimates and budgetary requirements                      __________________________________________

for the recommended Army C4ISR/CEN system suite, as known at time of recommendation.  All data provided herewith

shall be part of the completed Final Report.

C.4.1.5 Contractor equipment recommendations shall take into account the compliance with multi-service command and

control elements:  U.S. Coast Guard, Federal Communication Commission, Safety of Life At Sea, Global Maritime

Distress and Safety System, and other applicable national and  international rules and regulations.

C.4.1.6  Contractor shall provide block schematic diagram drawings of the LCU-2000, BD Crane, Small Tug, and the                                                                                                         ________

Containerized Maintenance Facility  communications systems upon completion of inspection review for new__________________________________

communications suite has been completed and accepted by the government.  Due not later than 120-days after task order

completion.  See Contract Data Requirement List A001, Data Item Authority DI-GDRQ-81223.

C.4.1.7  Prepare data for the Final Report based on the coordinated and accepted/approved C4ISR/CEN system

recommendation from the CASCOM and TACOM SINCs.  This data should contain recommendations concerning the projected

requirements for maintenance, training, technical manuals, and tools, test equipment and other items as may pertain

to an Army configuration of the C4ISR/CEN system suite. See Contract Data Requirement List A002, Data Item Authority

DI-MISC-80048.

C.4.1.8  A Draft Final Report will be due within 30-days after completion of this contract and each task order; final                                                 _____________________________________________________________

copy within 15-days after response from government (i.e., incorporate changes).  The Government will review the

report and provide a response within 15-days to contractor.  Contractor will make any required changes and resubmit

within 15-days of receipt of Government comments.

C.4.2     Surge Effort for LCU-2000s:          __________________________

Contractor shall make arrangements to provide immediate C4ISR/CEN installations in accordance with the list of                                              _________

materials required and incorporated herewith below, on three (3) each LCU-2000 vessels located at Hythe Army Depot,

Southampton, England UK.  This is anticipated to be a surge effort which must be completed within not more than 21-
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days after award.

C.4.2.1  Upon installation of the equipment Contractor shall operational-test each addition to the vessels CEN,

correcting any deficiencies  found.

C.4.2.2  Contractor shall provide familiarization training for any equipment being installed which the unit, vessel

crew/master may not have used or been previously trained in the use of.

C.4.2.3  Contractor shall provide written technical manual changes to the SAM within 30-days after completion of the

installation effort.

C.4.2.4   Work on the LCU-2000s shall be performed on-board the vessels at their current duty location: Hythe Army

Depot, Southampton, England UK.  Period of performance shall be  identified in the individual task order, but

performance of installation of materials for this immediate surge effort must be completed within no more than 21-

days after award.

C.4.3   Effort for Small Tug, 900 Series Vessels:        _________________________________________

Contractor shall make arrangements to provide immediate C4ISR/CEN installations for the ST-913 vessel, and procure

material for the ST-914 vessel in accordance with the list of materials required and incorporated herewith.  The ST-

913 requires installation of communications systems materials at the ship builder's site in Orange, Texas.  Required

installation for the ST-913 is urgent; target for completion to be not later than 9 May 2003.

The ST-914 vessel is due for fielding approximately August, 2003.  Determination of location for systems install and

dates for installation shall be coordinated between contractor, Orange Shipbuilding, and the SAM for the Small Tug,

Terry Lauscher (586) 574-8141.

C.4.3.1  Upon installation of the equipment Contractor shall operational-test each addition to the vessels CEN,

correcting any deficiencies  found.

C.4.3.2  Contractor shall provide familiarization training for any equipment being installed which the unit, vessel

crew/master may not have used or been previously trained in the use of.

C.4.3.3  Contractor shall provide written technical manual changes to the SAM within 30-days after completion of the

installation effort.

C.4.3.4   Work on the Small Tug 900 series vessels shall be performed on-board the vessels.  The ST-913 shall be

worked at their current duty location: Orange Shipyards, Orange, Texas.  The ST-914 location shall be determined and

coordinated per paragraph C.4.3 above.  Period of performance shall be  identified in the individual task order, but

performance of installation of materials for this immediate effort must be completed within no more than 21-days

after award.

C.4.4   Effort for the Containerized Maintenance Facility (CMF) Program:        ________________________________________________________________

Contractor shall make arrangements when a task order is issued to provide immediate C4ISR/CEN installations for the

CMF shelter(s), presently two (2) each, and procure material for the system in accordance with the list of materials                _______________________

required and incorporated within the basic contract C4I/CEN listing.

C.4.4.1  Upon installation of the equipment Contractor shall operational-test each addition to the system's C4I/CEN,

correcting any deficiencies  found.

C.4.4.2  Contractor shall provide C4I/CEN system familiarization training for any equipment being installed which the                                  _______________

unit may not have used or been previously trained in the use of.

C.4.4.3  Contractor shall provide written technical manual changes to the SAM within 30-days after completion of the

installation effort.

C.4.4.4   Work on the Containerized Maintenance Facility C4I/CEN systems shall be performed within the shelters as

necessary.  The location(s) shall be identified in the individual task orders along with the period of performance.

C.5     MATERIAL        ________

Materials required for this effort include, but are not limited to, the following.  Quantities are assumed to one (1)

each per vessel/system unless otherwise specified below.  Shipping shall be included in the cost of the material when

priced on each task order.

INSA System____________

Desktop INSA Computer (2 monitors, keyboard, mouse)

INSA Software
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Chart coverage for 1-year

Mini plex

Video Split

Cables

Other Equipments/Materials__________________________

Salts-Ruggedizied System

Cables for Salts System

SeaPak-M

Ancillary equipment for SeaPak-M

Case for SeaPak-M

Fabrications

Miscellaneous hardware

Radar replacement (if/as needed and approved by Task Order initiation)_________________

X-band radar

S-band radar

            Immarsat

C.6    PROGRAM  TRAVEL:       _______________

C.6.1   Contractor travel is required in support of this Statement of Work .  Duration of each trip will be driven by

the requirements of individual Task Orders.  A summation of the travel shall be included in the Final Report

submitted for each vessel upon completion.

C.6.2   Contractor personnel assigned to these efforts must have a valid U.S. Passport.

C.6.3   Travel shall be charged in accordance with rates in the Joint Travel Regulations, including for meal

allowances, hotel, and air fare.  A measure of reasonableness will be considered in circumstances where urgency is

required.

C.6.4    Contractor shall coordinate  with Program Executive Office (PEO), office of Program Management (PM) for

Watercraft, SAM for the communications systems and/or the SAM for the BD Crane vessel program and/or the SAM for the

LCU-2000 vessel program and/or SAM for the CMF program when scheduling visits to units and vessels, and any________                ______________________________

operational tests and observations.

C.6.5   Where practical, a five-day (5) notice prior to travel will be provided to TACOM, Mr. Douglas Belanger,

System Acquisition Manager, C4ISR programs.

C.6.5.1 For the LCU-2000 SURGE EFFORT, Contractor shall expect to travel to the Hythe Army Depot, Southampton,                ________

England UK.   Any and all other LCU-2000  efforts under this contract may take place anywhere world wide that the

vessel may be positioned.

C.6.5.2  For the Barge Derrick Crane effort, there is a potential for travel to Tacoma, Washington; Baltimore,

Maryland, and Ft. Eustis, Virginia  at this time.

C.6.5.3  For the Small Tug fleet effort there is a potential for travel to Orange, Texas, Orange Shipbuilding; and

Ft. Eustis, Virginia at this time.

C.6.5.4   Efforts for installation of the C4I/CEN to the CMF system may require travel to Rock Island, Illinois.          ______________________________________________________________________________________________________

C.5.   PROGRAM DELIVERABLE'S:       ______________________

A Final Report shall be provided at completion of the efforts as detailed in individual Task Orders.  This/these _____________

reports shall include the accepted/approved C4ISR/CEN suite data, any/all recommendations concerning the requirements

for maintenance, training, technical manuals, and tools, test equipment and other important developments pertaining

to the C4ISR program suite, and shall include a summary of all travel required in support of the effort(s).

Contractor shall not be limited by the amount of data to be included in this report, with the exception of inclusion

of any identified item herein (Section C).

C.6   REFERENCE DOCUMENTATION      _______________________

The Contractor shall review, and use as appropriate, the following documents as guidance in preparing their

recommendation for an Army C4ISR suite for the LCU-2000, the BD Crane and the Small Tug fleet, and the Containerized                                                                                               ______________________

Maintenance Facility (CMF) program.____________________________________

     - Army Watercraft Master Plan (AWMP)

     - Federal Radio Navigation Plan (FRNP)

     - Global Maritime Distress and Safety System (GMDSS)
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     - Safety of Life at Sea Regulations (SOLAS)

     - Army Regulation 56-9 (AR)

    -  Conceptual Study of Watercraft Communications, Electronics, and Navigational Equipment and Systems, dated June

1995.

C.7    SECURITY       ________

The contractor shall provide security to a level necessary to meet the requirements of the tasks requested, and in

accordance of the requirements of the DD Form 254 and its implementation documents.  Due to the Communications Secure

(COMSEC) capability of the C4ISR/CEN suite equipment, employees working in support of any aspect of this contract and

its subsequent Task Orders shall hold a current SECRET Security Clearance.  A written statement identifying key

personnel for the program as well as a statement of compliance with the above requirement is due within 5-days of

contract award.

C.8    LICENSING and TRAINING:       _______________________

(note-changes to requirements in C.1.1 made in accordance with current requirements)

At least one individual performing work under this contract and individual Task Orders will be:

Licensed by the FCC as a GMDSS Maintainer and GMDSS Operator, or;

Licensed by the FCC as a General Radiotelephone operator, or;

Licensed by the FCC as a General Radiotelephone Operator with Radar Endorsement, or;

Be certified by the National Marine Electronic Association (NMEA) as a Senior Grade Certified Marine

Electronic Technician (CMET) and;                             ___

Be certified/factory trained to perform maintenance and repairs on electronic equipment installed on

Army Watercraft,

Be licensed by the FCC as a GMDSS Radio Operator/Maintainer with Radar Endorsement and;                                                                                   ___

Be licensed by the U.S. Coast Guard as a Radar Operator,  and                                                          ___

Have received training in conducting Non-Ionizing RF Radiation Surveys, and

Have successfully completed training on Gyro Compass Systems used on-board Army watercraft, and                                                                                            ___

Have successfully completed training on Radar and Communication Systems use on-board Army watercraft, and                                                                                                      ___

Be familiar with the U.S. Army method of performing Electromagnetic Interference Surveys on-board Army watercraft.

All employees and/or subcontractor employees who will be working with or handling communications/COMSEC equipment__________________________________________________________________________________________________________________

must possess a SECRET Security Clearance._________________________________________

======================================================================================================================______________________________________________________________________________________________________________________

====____

TASK ORDER SPECIFIC REQUIREMENTS:

1.  Conley & Associates, Inc. (CAI) shall perform the C4ISR system installation in two each (2) Containerized

MaIntenance Facility (CMF) shelters located at the Rock Island Arsenal, Rock Island, Illinois.

2. The C4ISR system will provide the CMF with the following capabilities:

a.  Very High Frequency (BHF) tactical system with voice capabilities

     1-each per CMF shelter

b.  InMarsat system with voice and data capability

     1-each per CMF shelter

c.  Standard Automated Logistics Tool System (SALTS) to operate/be located in conjunction with the

InMarsat

     System providing the SALTS gateway

     1-each per CMF shelter

d.  Hand Held Radios

     1-set each per CMF shelter

3. It is recommended that CAI perform a site survey of the containers to analyze and assess the CMF

installation footprint, space availability, and determine the best technique to apply for this suite install.

4. CAI will provide all equipment necessary to facilitate equipment installations in both Containerized

Maintenance Facility shelters at the Rock Island Arsenal.

5. CAI will, within 2-weeks of award of this task order, or as soon as known, identify any long lead

material items that might delay the project.  Additionally, a target for expected delivery and future installation
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date is also required.

6.  CAI is to coordinate all aspects of the project that will require any modifications to the CMF shelter in the

terms of mounting ancillary equipment or shelter penetrations, etc. as are perceived to be required.  Coordination

shall take place with the CMF System Acquisition Manager (SAM), Steve Dull, and the C4ISR System Acquisition Manager,

Doug Belanger.

7. CAI will perform a system operation and verification testing of all equipment and systems installed as

he C4ISR suite, and any systems that may integrate with the C4ISR, upon completion of the installation.

8. CAI is required to provide a Final Inspection Report (FIR) at the completion of the installation, in

contractor format, and will be authorized final pay for the effort upon approval and acceptance by the government.

At a minimum the FIR will include (1) a complete bill of materials, (2) an installation diagram [1/shelter if

different from each other in anyway], and, (3) a description of the system operational testing and verification

efforts.

9. CAI is to coordinate all efforts with the CMF SAM, Steve Dull, and the C4ISR SAM, Doug Belanger.

10. CAI is to begin work immediately upon award to meet program fielding requirements.  If/as fielding

dates/requirements change, the contractor shall be immediately informed

11. Government requirements to be provided either immediately after award or concurrent with other

activities as listed below:

a.  Government Furnished Information (GFI)

b.  Government will facilitate the InMarsat terminal activation during the FIR portion of the

installation effort.

c.  Government will provide CAI access to the CMF onsite manufacturing facility for assessment and

installation of the C4ISR suite.

                                               *** END OF NARRATIVE C 001 ***
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CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0032AA  P146H0482T   AA    1   21   42035000041C1C09P53901125FB  S20113             4ZCW05    W56HZV    $         215,550.29

        53901110187

        A14P51871CWB

0042AA  P146H0482T   AA    1   21   42035000041C1C09P53901125FB  S20113             4ZCW05    W56HZV    $          22,000.00

        53901110187

        A14P51871CWB

0052AA  P146H0482T   AA    1   21   42035000041C1C09P53901125FB  S20113             4ZCW05    W56HZV    $         162,449.71

        53901110187

        A14P51871CWB

                                                                                                          __________________

                                                                                              TOTAL     $         400,000.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   42035000041C1C09P53901125FB  S20113                W56HZV           $         400,000.00                                                                                                          __________________

                                                                                              TOTAL     $         400,000.00
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